STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 05/ 05 I'N SAN JOAQUI N COUNTY NEAR STOCKTON 04/ 06/ 05
CONTRACT NUMBER 10- 0K4304 FROM El GHT M LE ROAD UNDERCROSSI NG CONTRACT CODE 'B '
LOCATI ON 10-SJ-5-35.3/41.6 TO TURNER ROAD UNDERCRCSSI NG 29 CONTRACT | TEMS
I NSTALL MEDI AN BARRI ER FEDERAL AID ACI M 005-6(322)480

G 005- 6(322) 438
ACI M 005- 6( 322) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 1, 976, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF Bl DDERS 4 ENG NEERS EST 1, 741, 000. 00 AMOUNT UNDER 184, 159. 00 PERCENT UNDER EST 10. 58
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 556, 841. 00 3 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVI LLE ROAD FAX 925 373-1890
LI VERMORE CA 94550
2 1, 614, 303. 60 4 CENTRAL FENCE CO 916 424-5692
00281556
148 OITO CI RCLE FAX 916 421-6031
SACRAMENTO CA 95822
3 1, 780, 780. 00 2 CORAL CONSTRUCTI ON COVPANY 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
4 2,364,127.32 1 APEX FENCE CO I NC 530 365-3316
00269127
P O BOX 545 FAX 530 365-5478

ANDERSON CA 96007



10- 0K4304 Bl D245

10-SJ-5-35 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
04/ 05/ 05 04/ 06/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 K R C SAFETY I NC CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GN
VI SALI A CA
SELBYS SO L ERCSI ON CONTRCL
LOOM S CA
TOM MAYO CONSTRUCTI ON GRADI NG AND PAVI NG

STOCKTON CA



10- 0K4304

10-SJ-5-35

04/ 05/ 05

Bl DDER | D

L

NAME AND ADDRESS

CONTRACT

ST

Bl D245
PROPOSAL OF LOwW BI DDER PAGE 3

04/ 06/ 05
OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

BENTANCOURT BROS CONSTRUCTI ON
5933 N FRONT ROAD
LI VERMORE CA 94551

FRANK MEDI NA GENERAL CONTRACTOR
10096 AHART ROAD
CROVI LLE CA 95966-9691

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

K R C SAFETY COVPANY | NC
6084 W HURLEY AVENUE
VI SALIA CA 93281

NI TTA CONSTRUCTI ON | NC

3778 DEL MAR AVENUE
LOOM S CA 95650-9051

NAME AND ADDRESS

| TEMS 27 AND 28 ( PARTI AL)

ITEMS 6, 7, 9 AND 17 THRU 19 ( PARTI AL)

ITEMS 1, 2 AND 10 (PARTI AL)

I TEMS 4 AND 5 ( PARTI AL)

I TEMS 11 THRU 15 (PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BENTANCOURT BROTHERS CONSTRUCTI ON
5933 N FRONT ROAD
LI VERMORE CA

K R C SAFETY COVPANY
6084 W HURLEY AVENUE
VI SALI A CA 93277

SELBYS SO L ERCSI ON CONTRCL
P O BOX 2120
LOOM S CA 95650

| TEMS 27 AND 28 ( PARTI AL)

ITEMS 3 THRU 5 AND 19 ( PARTI AL)

I TEMS 11 THRU 15 (PARTIAL)



10- 0K4304 Bl D245

10-SJ-5-35 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
04/ 05/ 05 04/ 06/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K C | ENVI RONVENTAL | NC ERCSI ON CONTRCL ( PARTI AL)

225 SUBURBAN ROAD
SAN LU S OBl SPO CA 93401

M KE BROMN ELECTRI C COVPANY RADI O SI GN SYSTEM ( PARTI AL)
561 A MERCANTI LE DRI VE
COTATI CA 94931-3040



10- 0K4304 Bl D245

10-SJ-5-35 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 05/ 05 04/ 06/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,000. 00 4, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 7, 000. 00 7, 000. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 500. 00 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 000. 00 9, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 9, 000. 00 9, 000. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 110 22.00 2,420.00
7 150742 REMOVE ROADSI DE SI GN EA 1 800. 00 800. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 000. 00 8, 000. 00
9 (S) 190101 ROADWAY EXCAVATI ON VB 31 126. 00 3, 906. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
11 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 6.8 525. 00 3,570. 00
12 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 1,700 1.05 1, 785. 00
13 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 65 90. 00 5, 850. 00
14 (S) 203056 COWMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 260 2.00 520. 00
15 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 230 11.00 2,530. 00
16 (S) 034113 WEED CONTROL MAT ( RUBBER) MR 4,410 43. 00 189, 630. 00
17 (S) 260201 CLASS 2 AGCGREGATE BASE VB 21 235.00 4, 935. 00
18 (S) 390103 ASPHALT CONCRETE (TYPE B) TONN 25 245. 00 6, 125. 00
19 568023 I NSTALL ROADSI DE SI GN EA 1 2,300. 00 2, 300. 00
(LAM NATED WOOD BOX POST)
20 839303 SI NGLE THRI E BEAM BARRI ER ( STEEL POST) M 1,910 67. 00 127, 970. 00
21 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 9, 250 104. 00 962, 000. 00
22 839542 TRANSI TI ON RAI LI NG ( TYPE DTB) EA 6 3, 000. 00 18, 000. 00
23 034114 END CAP (TYPE TA) EA 40 150. 00 6, 000. 00
24 034115 MODI FI ED RAI L TENSI ONI NG ASSEMBLY EA 80 250. 00 20, 000. 00
25 839582 END ANCHOR ASSEMBLY ( TYPE CA) EA 2 1, 000. 00 2, 000. 00
26 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 80 800. 00 64, 000. 00
27 (S) 860504 EXTI NGUI SHABLE MESSAGE SI GN SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
28 (S) 860520 H GHWAY ADVI SORY RADI O SYSTEM LS LUWP SUM 47, 000. 00 47, 000. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 15, 000. 00 15, 000. 00

TOTAL 1, 556, 841. 00



10- 0K4304 Bl D245

10-SJ-5-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 05/ 05 04/ 06/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,280. 00 2280. 00 2,630. 00 2630. 00 460. 00 460. 00
2 575. 00 575. 00 10, 500. 00 10500. 00 7,406. 00 7406. 00
3 2, 890. 00 2890. 00 2,700. 00 2700. 00 5, 048. 50 5048. 50
4 13, 285. 00 13285. 00 24,000. 00 24000. 00 36, 000. 00 36000. 00
5 2,775.00 2775. 00 6, 500. 00 6500. 00 3, 450. 00 3450. 00
6 37.00 4070. 00 24.00 2640. 00 33. 45 3679. 50
7 173. 00 173. 00 300. 00 300. 00 201. 25 201. 25
8 22,985. 00 22985. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
9 174. 00 5394. 00 150. 00 4650. 00 30. 23 937. 13
10 3, 795. 00 3795. 00 2, 000. 00 2000. 00 5, 750. 00 5750. 00
11 511. 00 3474. 80 230. 00 1564. 00 126. 84 862. 51
12 1.55 2635. 00 1.20 2040. 00 2.59 4403. 00
13 195. 00 12675. 00 95. 00 6175. 00 115. 00 7475. 00
14 1.33 345. 80 2.20 572. 00 11.50 2990. 00
15 3.30 759. 00 3.30 759. 00 5.75 1322.50
16 51. 00 224910. 00 65. 00 286650. 00 120. 00 529200. 00
17 242.00 5082. 00 225.00 4725. 00 133.51 2803.71
18 577. 00 14425. 00 450. 00 11250. 00 167.12 4178. 00
19 2,889.00 2889. 00 2,375.00 2375. 00 230. 00 230. 00
20 66. 50 127015. 00 70. 00 133700. 00 78. 00 148980. 00
21 102. 00 943500. 00 107. 00 989750. 00 97. 00 897250. 00
22 4,141.00 24846. 00 3, 300. 00 19800. 00 3,354. 17 20125. 02
23 79. 00 3160. 00 100. 00 4000. 00 330. 63 13225. 20
24 569. 00 45520. 00 350. 00 28000. 00 661. 25 52900. 00
25 1,175.00 2350. 00 1, 250. 00 2500. 00 1, 150. 00 2300. 00
26 500. 00 40000. 00 650. 00 52000. 00 776. 25 62100. 00
27 26, 970. 00 26970. 00 25, 000. 00 25000. 00 28, 350. 00 28350. 00
28 50, 525. 00 50525. 00 47, 000. 00 47000. 00 472, 500. 00 472500. 00
29 25, 000. 00 25000. 00 87, 000. 00 87000. 00 30, 000. 00 30000. 00
TOT 1, 614, 303. 60 1, 780, 780. 00 2,364, 127. 32



